SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION
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UTILITIES AND RAIL CERTIFICATION NOTE

COUNTY, FEDERAL PROJECT # (Constr. Phase if applicable)
UNIFIED PROJECT NUMBER (Fund Program, County #, eMARS #)
ROAD NAME (NUMBER)/PROJECT DESCRIPTION
SIX YEAR PLAN ITEM NUMBER (if applicable) 






	GENERAL PROJECT NOTE ON UTILITY PROTECTION

	
Insert general notes as below for projects where no utility impact is expected.
Utility coordination efforts determined that no significant utility relocation work is required to complete the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal.
(List N/A or None when applicable)



	NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

	

List all applicable utilities whose facilities are present and are not to be disturbed during construction activities. List Utility Type, Utility Size, Utility Location for each.
[bookmark: _GoBack](List N/A or None when applicable)

	                   *The Contractor is fully responsible for protection of all utilities listed above*



	THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

	

	List all applicable utilities whose facilities are being relocated at the time this note is written. List the Utility Type, Utility Size and Utility Location for each. If the utility’s relocation work has not been completed at the writing of this note a completion date should be provided.  If the work will not be completed by the letting date or it is uncertain whether the relocation work will be completed list the utility in the next block.
(List N/A or None when applicable)

	THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT



	

	
List all applicable utilities whose facilities relocation either will not be completed prior to the letting date of the road construction or that will begin and be completed by the utility after the road contract letting date. During construction these areas are not to be disturbed by or conflict with road construction activities. List Owner, Utility Type, Utility Size, both current and proposed utility location and a firm completion date for each. A completion date MUST be provided for any such utility work.
(List N/A or None when applicable)
(NOTE: Use the following Text Only If Applicable)The Department will consider submission of a bid as the Contractor’s agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of (Utility Company(s) Name). Working days will not be charged for those days on which work on (Utility Company(s) Name) facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department’s work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the Contractor. 






	

	THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT

	

	

	List all applicable utilities whose facilities are to be relocated by the Cabinet’s contractor as part of the road construction project. List Utility Type, Utility Size, and both current and proposed Utility Location for each.
(List N/A or None when applicable). 



THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED
  
 ☒ No Rail Involved       ☐ Minimal Rail Involved (See Below)       ☐  Rail Involved (See Below)

















	
UNDERGROUND FACILITY DAMAGE PROTECTION – BEFORE YOU DIG
The contractor shall make every effort to protect underground facilities from damage as prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more than ten (10) business days prior to excavation.  

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request does not relieve the contractor from the responsibility of contacting non-member facility owners, whom are to be contacted through their individual Protection Notification Center.  It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.  Non-compliance with these directives can result in the enforcement of penalties.  

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

	
The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs. 


	The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations before excavating.
  

	Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.





AREA UTILITIES CONTACT LIST
Utility Company/Agency             	  Contact Name		Contact Information
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